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Greater New Orleans
Hurricane and Storm Damage Risk Reduction System

Unrestricted Contracts Industry Day

June 17, 2009
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Agenda
I. Welcome
II. Upcoming Unrestricted Contracts 
III. Project Design Descriptions

- 10-minute Intermission -

I. Contracting Methods
II. General Working Conditions
III. Government Partnering Results

- 5-minute Intermission -

IV. Panel Discussion
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Overview of Unrestricted Contracts
Lake Pontchartrain & Vicinity

July 2009$100 - $250MFloodwalls in front of Pumping Stations, gates, and T-
wall levee tie-insLPV-09.2

Nov 2009$100 - $250MFloodwallLPV-03.2B

Nov 2009$25 - $50MFloodwallLPV-03.2A

Oct 2009$0 - $5MRailroad Floodgate/FloodwallLPV-06f.2

July 2009$5 - $20MFloodwallLPV-06e.2

Sept 2009$5 - $20MPile founded drainage structure with T-wall levee tie-insLPV-07c.2

Sept 2009$5 - $20MPile founded drainage structure with T-wall levee tie-insLPV-07b.2

Scheduled
AdvertisementCost RangeDescriptionContract
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Overview of Unrestricted Contracts

Lake Pontchartrain & Vicinity
Scheduled

AdvertisementCost RangeDescriptionContract

Oct 2009$50-$100MSector gate w/ t-wallsLPV-149

Aug 2009$20-$50MRoad floodgates LPV-147

Aug 2009$50-$100MSector gateLPV-144.02

Dec 2009$5-$25MRoad floodgatesLPV-109.02c

Feb 2010$20-$50MI-10 crossingsLPV-109.02b

Jan 2010$125-$200M Levees/floodwallsLPV-109.02a

Nov 2009$125-$200MLevees/floodwallsLPV-106

Nov 2009$20-$50MT-wallLPV-105.02

Nov 2009$20-$50MT-wallLPV-105.01

Sept 2009$5-$25MReplace I-wall w/ T-wallLPV-104.02

Nov 2009$5-$25MRoad crossingsLPV-103.01A2



Team New Orleans

BUILDING STRONG ®

5

Team New Orleans
Overview of Unrestricted Contracts

West Bank & Vicinity

Dec 2009$25-$50MWestern Tie-In Levees (East west) WBV-72

Jun 2009$10-25 MHwy 90 to Lake Cataouatche PS – Phase 2WBV-18.2

July 2009$10-$25MLake Cataouatche PS to Segnette State Parke, Phase 2 WBV-15a.2

Nov 2009 $25-50 MWestern Tie-In Closure Structure (Sector or Stoplog Gate and associated floodwall)WBV-74

Nov 2009$50-100 M Western Tie-In Highway CrossingWBV-73

Aug 2009$50-$100MSegnette State Park Floodwall WBV-24

Aug 2009$25-$50MWestwego Floodwall WBV-22

Sept 2009$5-$10M Hero Canal to Oakville – Highway Structures WBV-09c

Sept 2009$10-$25M Belle Chasse Hwy to Hero Cutoff-Reach 3 & 4 Phase 2 WBV-06.2

Nov 2009$25-$50M Bayou Segnette Complex WBV-16.2

Nov 2009$25-$50MHero Canal to Oakville - Structures WBV-09b

Feb 2010 $10-25 MCousins PS & Discharge Channel Floodwalls – Phase 2WBV-38.2

Nov 2009$10-$25MAmes/Mt. Kennedy Pump Stations WBV-37

Aug 2009$10-$25MSegnette Pump Station Fronting Protection & Modifications WBV-16b

July 2009$25-$50MS&WB PS #11 Fronting Protection and Modifications WBV-13

Aug 2009$25-$50MBelle Chasse PS #1 (Plaquemines PS) Fronting Protection and Modifications – Phase 1WBV-10

July 2009$25-$50MS&WB PS #13 Fronting Protection and ModificationsWBV-08

Aug 2009$25-$50M Planters PS Fronting Protection and Modifications (T-Wall)WBV-07

Scheduled
Advertisement

Cost 
RangeDescriptionContract
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Overview of Unrestricted Contracts
Southeast Louisiana Urban Flood Control Project

Dec 2009$20 - $50MConstruct pile founded concrete box culvertSELA-24a

Sept 2009$20 - $50M Construct pile founded concrete box culvertSELA-23

July 2009$20 - $50MConstruct pile founded concrete flumeSELA-19

Scheduled
AdvertisementCost RangeDescriptionContract
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Overview of Unrestricted Contracts
Permanent Canal Closures & Pump Stations

Solicitation Number: W912P8-09-R0013
Project Magnitude: Over $500 M

Est. Construction CompletionDec 2013

Demolition of the Interim Closure Structures2014

Issue Design-Build Phase I Request for ProposalAug 2009

Issue Design-Build Phase II Request for ProposalDec 2009
Award Design-Build ContractJun 2010

Current Schedule
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For more information regarding upcoming 
contracts, please visit the USACE New Orleans 

District Contracting Division webpage.

https://www.mvn.usace.army.mil/ebs/index.asp


